
Cleanroom Construction

 
Contract Matrix

BADRY Departmentby BADRY

XLand, Road to Site1

XLand Site Facilities2

XLand Site Infrastructure3

XLand Grounds, Foundation, Piling4

Option by BADRY BSSFacility Steel Structure Works5

Facility Building and Civil Works6

CR Utilities Source7

Mainly, BADRY CRTCR Walling / Ceiling - System8

Mainly, BADRY CRTCR Flooring System9

Mainly, BADRY CRTCR Arch. Painting & Antistatic10

Mainly, BADRY CRTCR Doors & Windwos11

Mainly, BADRY HVACHVAC Ducting & Outlets12

Mainly, BADRY HVACHVAC System & Equipments13

Mainly, BADRY HVACFine Filtration System14

Mainly, BADRY MEPElectrical & Power System15

Mainly, BADRY MEPEmergency Power (DG, UPS)16

Mainly, BADRY LPCArtificial Illumination & Lighting17

Mainly, BADRY SYSCommunication (TEL, DATA, PA)18

Mainly, BADRY SYSAccess Control, Security System19

Mainly, BADRY CCTVCCTV & Camera System20

Mainly, BADRY FFSFire Detection & Fighting Systems21

Mainly, BADRY MEPGAS, CDA & St. St. Pipelines22

Mainly, BADRY MEPDI Water System23

Mainly, BADRY MEPDrainage System24

Mainly, BADRY MEPWaste Water Treatment25

Mainly, BADRY CRTCR Testing & Commissioning26

Mainly, BADRY CRTCR Validation / Protocol27

Mainly, BADRY BMSCR BMS System28

Mainly, BADRY SCADACR Automation / SCADA29

Mainly, BADRY CRTLAB Equipment Installation30

Mainly, BADRY CRTTraining & 2Y Warranty31

CR Furniture Supplying32

LABs Equipment Supplying33

Quality / ISO Certification34

Option by BADRY CRT2 Years Maintenance Manpower35

Spare-Parts for Maintenance36
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